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PROJECT FOR: 
 
CITY OF AUSTIN, THROUGH ITS CAPITAL CONTRACTING OFFICE 
 
PROJECT TITLE: 
 
2019 Structural Engineering Services Rotation List 
 
OBJECTIVE OF THE PROJECT: 
 
The objective of this rotation list is to provide engineering services to various City of Austin 
departments in order to accommodate, in a timely manner, the development of structural 
engineering projects.   
 
 
BACKGROUND: 
 
The City currently has rotation list funding agreements with five (5) firms to provide structural 
engineering services on various projects. The maximum authorization amount of $1,250,000 was 
divided for an estimated authorization amount of $250,000 per firm. The 2017 Structural 
Engineering Services Rotation List issued eleven assignments at an average of $50,000 per 
assignment, with the largest at $147,000. It is anticipated that the contracting authority for the 
existing rotation list will be exhausted in the near future. 
 
COST ESTIMATE: 
 
It is anticipated that the City will select up to eight (8) firms with an estimated authorization 
amount of $500,000 each, for a total maximum funding amount of $4,000,000.  
 
Compensation for individual project assignments will vary depending upon the scope of 
services required.  Funding will come from the individual projects for which the services are 
provided.  The City anticipates developing and executing a professional services agreement with 
each selected firm. 

 
If a firm ceases practice during the contract period, or should the City elect to terminate its 
agreement with one of the selected firms, the remaining authorization will be distributed to one 
or more of the remaining firms. 
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PROPOSED PROCUREMENT SCHEDULE: 
  
RFQ Issue Date:  February 13, 2019 
Pre-Response Meeting Date:  February 20, 2019 
Submittal Due Date:  March 14, 2019 
Anticipated Council Date:  June 2019 
Contract Execution:  August 2019 
 
ANTICIPATED SERVICES: 
 
Consultant services which may be required include but are not limited to: 

 

 Structural evaluations, condition reports and design for buildings, parking garages, 
bridges, pools, dams and plant facilities.  

 

 Determination of structural adequacy of existing facilities to accommodate additional 
design loads and updated design standards.  
 

 Design of foundations, retaining walls, small building renovation projects and related 
construction phase services. 

 

 Assist in the review of proposed building plans and other structural engineering projects 
for compliance with City of Austin structural standards.  
 

 Compliance with City of Austin’s Quality Assurance Quality Control (QAQC) and Public 
Works Department Quality Management Division (QMD) submittal and review process.  

 
Selected firms should be prepared to perform any of the following phases, tasks, and other 
services as required for various rotation list assignments.  Not all of the following phases and 
tasks will be required on every rotation list assignment. 
 
Phase A: Preliminary Phase 
 
 Scope definition and clarification 
 Preliminary cost estimate 
 Preliminary schedule 
 Develop project budget 
 Preliminary reports (including preliminary engineering) 
 Meeting minutes 
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Phase B: Design Phase 
 
 Cost estimating 
 Schematic design 
 Design development 
 Construction documents  
 Obtain permits (building and site) 
 Preparation and/or assist with bid documents 
 Preparation of submittal log 
 Meeting minutes 
 
Phase C: Bid-Award-Execution/Proposal Phase 
 
 Attend pre-bid/proposal conferences 
 Develop addenda and clarifications 
 Assist with bids/proposals review 
 Meeting minutes 
 
Phase D: Construction Phase 
 
 Attend construction progress meetings 
 Review contractor pay applications  
 Review and approve Contractor’s Schedule 
 Review changes in the work  
 Review submittals/shop drawings and maintain the log/register of submittals 
 Review and provide punch list 
 Assist in determining Substantial Completion and final completion 
 Conduct final walk through 
 Review and respond to RFI’s (Request for Information) and ASI (Architectural Supplemental 

Instruction)  
 Meeting minutes 
 
Phase E: Post-Construction Phase 

 
 Prepare record drawings as directed 
 Review and approve Contractor’s documents 
 Review and approve Contractor’s Operations & Maintenance Manual (O&M) 
 Review and approve document closeout 
 Attend close-out walk-through 
 Review and approve warranty items 
 Meeting minutes 
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MAJOR AND OTHER SCOPES OF WORK: 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There 
must be representation for all major scopes of work listed in the prime’s statement of 
qualifications.  The experience of the firms listed to perform the Major Scopes of Work, whether 
a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major Scopes of 
Work – Comparable Project Experience.   
 
In addition, the City has identified Other Scopes of work that MAY materialize during the course 
of the project.   The City does not guarantee that the scopes listed under Other Scopes of work 
will materialize on this contract. If the prime consultant intends to enter into a subconsulting 
agreement on a scope of work not listed below, the prime consultant is required to contact SMBR 
and request an updated availability list of certified firms in each of the scopes of work for which 
the prime consultant intends to utilize a subconsultant. 
 
Major Scopes of Work 
Structural Engineering  
Mechanical Engineering  
Electrical Engineering  
Architectural Services  
Cost Estimating  
 
Other Scopes of Work 
Civil Engineering 
 
PERFORMANCE EXPECTATIONS: 
 
It is the goal of the City of Austin to decrease project timeframes with zero impact on the 
quality of work being performed.  The selected firms will be expected to: 
 

 Reduce performance periods via efficient scheduling, 
 Provide cost accountability, 
 Provide quality control,  
 Adherence to the timelines and provisions contained in the contract’s standard terms 

and conditions, and  
 Perform construction document management. 

 
CONTRACTING AND ASSIGNMENT PROCESS: 
 

 Once a firm is selected to participate on a Rotation list and after Austin City Council 
approves – all selected firms will be invited to the Contract Kick-Off meeting to begin 
execution of their Professional Service Agreement (PSA). 
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 After a firm’s PSA is executed the firms will be placed in rotation for an assignment  
 

 The Capital Contracting Office (CCO) Rotation List Manager receives the assignment 
request from the City of Austin Project Manager and issues an assignment letter to the 
consultant.  The consultant will have the opportunity to accept or reject the assignment.  
After assignment acceptance, the consultant works with the Project Manager and 
provides a fee proposal for the assignment.  After the Project Manager accepts the fee 
proposal, the Rotation List Manager issues the Notice to Proceed (NTP) to the 
consultant. 
 

 The order of assignments on the FIRST pass will be ranked as shown in the order of the 
evaluation matrix. There may be exceptions to this based on the City’s needs to 
expedite assignments and/or delays in PSA execution. 
 
 

 The SECOND and subsequent passes will be sorted and ranked in order of each 
Consultant’s highest remaining authority – that being – the firm with highest remaining 
authority will be receiving the first assignment for that pass.  
 

 Towards the end of a rotation list CCO may make assignments out of the usual 
methodology in the best interest of the City by re-allocating a firms remaining authority. 
 

 No work shall be authorized prior to receipt of a formal, written Notice to Proceed 
(NTP).  City of Austin Project Managers do not have the authority to authorize additional 
or subsequent phase work prior to the formal, written NTP.  Consultants who choose on 
their own to perform work ahead of the NTP and/or outside of their scope and budget 
are doing so solely at their own risk. 
 

 The City may select a firm most qualified for a specific project or most able to meet a 
project’s schedule objectives.  Project-specific schedules will be agreed upon at the time 
professional services are defined. 

Notes:   
 

 Construction Inspection and Public Information and Communications are NOT subconsultant 
opportunities.  These services will be performed, as needed by the City or under a separate 
contract, and will be determined when project assignment is made. 

 
 For some assignments, participation in the design, testing, or bid document development 

process, at the prime or subconsultant level may create, a conflict of interest; therefore, the 
City, reserves the right to exclude parties on this Rotation List from future contracting 
opportunities with the City if a conflict of interest or a perception of a conflict arises.  
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 If the City determines that a conflict of interest exists at the prime or subconsultant level, the 
City reserves the right to replace or remove the prime or instruct the prime consultant to 
remove the subconsultant with the conflict of interest and to instruct the prime consultant 
to seek a post-award change to the prime consultant’s compliance plan as described in City 
Code § 2-9B-23.  Substitutions of subconsultants will be managed on a case-by-case basis and 
will be considered for approval by Small and Minority Business Resources (SMBR) in the usual 
course of business.  The City’s decision to remove a prime or subconsultant because of a 
conflict of interest shall be final.  
   

 

 A Consultant Performance Evaluation will be performed on all professional services contracts.  
This evaluation will be conducted at the end of each Design and Construction phase, or at 
assignment completion for those projects with no distinct phases (e.g., surveying, SUE 
services, etc.).  

 
 
 


